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1. COMPONENT

MARINE CORPS’

3. INSTALLATION AND LOCATION

MARINE CORPS BASE
CAMP LEJEUNE, NORTH CAROLINA 28542
5. PROGRAM ELEMENT 6. CATEGORY CODE

740-23

ESCALATED TO APRIL 1986 9. COST ESTIMATES

NAF PROJECT

FY 1"6 MILITARY CONSTRUCTION PROJ":T DATA
2. DATE

17 Dec 84

4. PROJECT TITLE

EAST COAST COMMISSARY COMPLEX
WARKHOII.qE

7. PROJECT NUMBER B. PROJECT COST ($000)

P-847 6,600

UNIT COSTITEM U/M QUANTITY
COST ($0OO)

COMMISSARY COMPLEX SF 125,000 39.61
Warehouse SF 117,500 37.70
Administration SF 7,500 69.49

SUPPORTING FACILITIES LS
Utilities LS
Parking, Sidewalks, Roads, etc. LS
Site Improvements LS

SUBTOTAL LS 5,595
CONTINGENCY 5% LS 280
TOTAL CONTRACT COST LS 5,875
SUPERVISION, INSPECTION AND OVERHEAD 5.5% LS 323
SUBTOTAL LS 6,198
DESIGN 6% LS 372
SUBTOTAL LS 6,570
COLLATERAL EQUIPMENT LS 25
TOTAL REQUEST (ROUNDED) LS 6,600
EQUIPMENT PROVIDED FROM OTHER APPROPRIATIONS

10. DESCRIPTION OF PROPOSED CONSTRUCTION

4,951
(4,430)

(521)
644
(384)’
(150)
(110)i

onstruct a permanent storage facility of reinforced masonry type construc-
tion with loading docks and ramps. Provide paved access roads, paved park-
[ng areas, security fencing, area and security lighting, and site improve-
ments. Provide space for administration purposes and data processing
quipment including raised flooring, fire protection, and heating,

air conditioning as required. Provide all utilities to site.
ir Conditioning: 25 Ton.

REQUIREMENTS:
125,000 SF Adequate: *66,800 SF Inadequate: *4,500 SF Substandard: 0 SF

PROJECT: Provide a distribution facility with administration and data

)rocessing space for the Regional East Coast Commissary Complex.
QUIREMENT: The East Coast Commissary Complex directs the operations of
central inventory control office, complex distribution center

warehousing), and data processing services for the complex based upon
)olicies and guidance provided by the Commandant of the Marine Corps.
he Complex distribution facility will provide the above services to the
:ommissaries at Marine Corps Base, Camp Lejeune, North Carolina Marine

:orps Air Station (Helicopter), New River, North Carolina; Marine Corps
ir Station, Cherry Point, North Carolina; Marine Corps Recruit Depot,
arris Island, South Carolina; Marine Corps Logistics Base, Albany,
;eorgia; Marine Corps Development and Education Center, Quantico, Virginia.
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1.COMPONENT

MARINE CORPS

NAF PROJECT

DATE

FY 19 86 MILITARY CONSTRUCTION PROJECT DATA 117 Dec 84

3. INSTALLATION AND LOCATION

MARINE CORPS BASE
CAMP LEJEUNE, NC 28542
4. PROJECT TITLE

EAST COAST COMMISSARY COMPLEX WAREHOUSE
15. PROJECT NUMBER

P-847

REQUIREMENTS: (cont’d).
(Ref) Intraservice Support Agreement No. M31000-82274-01, between the
Commanding General, Marine Corps Base, Camp Lejeune, North Carolina and the
Regional East Coast Commissary Complex dated 9/21/82.
CURRENT SITUATION: In late 1982, the Regional East Coast Commissary
Complex was established to provide distribution for commissaries at Camp
Lejeune, NC; New River, NC; and Parris Island, SC. Additionally in
calendar year 1985, distribution services will be expanded to include
Quantico, VA and Albany, GA. At its inception the Regional East Coast
Commissary Complex was located in the Industrial Area of Hadnot Point.
Building 1201, a warehouse of 66,800 SF, is being utilized to help satisfy
storage requirements and 4,500 SF is being utilized in Building 1301, a
warehouse, for administrative functions. Buildings 1201 and 1301 are
located adjacent to each other with heavy traveled thoroughfares between
and in front. Also located in the same general area is Building 1200 which
is Hadnot Point Commissary. This incompatible mix of heavy industrial and
personal motor vehicle traffic creates traffic congestion with attendant
safety hazards. For this reason and the expanded distribution require-
ments, a new expanded distribution complex is required.
IMPACT IF NOT PROVIDED: Current inefficiency of operations, traffic
congestions and safety hazards will worsen. Due to inadequate warehousing
requirements, the Regional East Coast Commissay Complex cannot adequately
perform their intended mission to support their customers.
ADDITIONAL INFORMATION: *The 66,800 SF, Building 1201 shown as adequate is
inadequate due to location for purposes of this project. It is however,
adequate warehouse space and will revert back to Fleet Marine Force/Marine"
Corps Base units. The 4,500 SF in Building 1301, shown as inadequate, will
revert back to its intended use as adequate warehouse space.
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