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NAF PROJECT

1. COMPONENT

MARINE CORPS

3. INSTALLATION AND LOCATION

MARINE CORPS BASE
CAMP LEJEUNE, NORTH CAROLINA 28542
5. PROGRAM ELEMENT

2. DATE

FY 19 8__6 MILITARY CONSTRUCTION PROJECT DATA 17 Dec 84

4. PROJECT TITLE

EAST COAST COMMISSARY COMPLEX
WAREHOILqE

6. CATEGORY CODE 7. PROJECT NUMBER 8. PROJECT COST ($000)

740-23 P-84 7 6 600

ESCALATED TO APRIL 1986 9. COT ESTIMATES

ITEM U/M QUANTITY

COMMISSARY COMPLEX SF 125,000
Warehouse SF 117,500
Administration SF 7,500

SUPPORTING FACILITIES LS
Utilities LS
Parking, Sidewalks, Roads, etc. LS
Site Improvements LS

SUBTOTAL LS
CONTINGENCY 5% LS
TOTAL CONTRACT COST LS
SUPERVISION, INSPECTION AND OVERHEAD 5.5% LS
SUBTOTAL LS
DESIGN 6% LS
SUBTOTAL LS
COLLATERAL EQUIPHENT LS
TOTAL REQUEST (ROUNDED) LS
EQUIPMENT PROVIDED FROH OTHER APPROPRIATIONS

10. DESCRIPTION OF PROPOSED CONSTRUCTION

UNIT
COST

39.61
37.70
69.49

COST
($O00)

4,951
(4,430)

(521)
644
(384)
(150)
(ilO)

5,595
280

5,875
323

6,198
372

6,570
25

6,0B-0

Construct a permanent storage facility of reinforced masonry type construc-
tion with loading docks and ramps. Provide paved access roads, paved park-
ing areas, security fencing, area and security lighting, and site improve-
ments. Provide space for administration purposes and data processing
equipment including raised flooring, fire protection, and heating,
ventilation, air conditioning as required. Provide all utilities to site.
ir Conditioning: 25 T(R)n.

REQUIREMENTS:
125,000 SF Adequate: *66,800 SF Inadequate: *4,500 SF Substandard: 0 SF

PROJECT: Provide a distribution facility with administration and data
srocessing space for the Regional East Coast Commissary Complex.
REQUIREMENT: The East Coast Commissary Complex directs the operations of
i central inventory control office, complex distribution center
’warehousing), and data processing services for the complex based upon
olicies and guidance provided by the Commandant of the Marine Corps.
Phe Complex distribution facility will provide the above services to the
Zommissaries at Marine Corps Base Camp Lejeune, North Carolina; Marine

Zorps Air Station (Helicopter), New River, North Carolina; Marine Corps
%ir Station, Cherry Point, North Carolina; Marine Corps Recruit Depot,
?arris Island, South Carolina; Marine Corps Logistics Base, Albany,
;eorgia; Marine Corps Development and Education Center, Quantico, Virginia.

PREVIOUS EDITIONS MAY BE USED INTERNALLY
UNTIL EXHAUSTED
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NAF PROJECT
1. COMPONENT 2. DATE

HARINE CORPS FY 19 86 MILITARY CONSTRUCTION PROJECT DATA 17 Dec 84

3. INSTALLATION AND LOCATION

MARINE CORPS BASE
CAMP LEJEUNE, NC 28542
4. PROJECT TITLE

EAST COAST COMMISSARY COMPLEX WAREHOUSE
5. PROJECT NUMBER

P-847

REQUIREMENTS: (cont’d).
(Ref) Intraservice Support Agreement No. M31000-82274-01, between the
Commanding General, Marine Corps Base, Camp Lejeune, North Carolina and the
Regional East Coast Commissary Complex dated 9/21/82.
CURRENT SITUATION: In late 1982, the Regional East Coast Commissary
Complex was established to provide distribution for commissaries at Camp
Lejeune, NC; New River, NC; and Parris Island, SC. Additionally in
calendar year 1985, distribution services will be expanded to include
Quantico, VA and Albany, GA. At its inception the Regional East Coast
Commissary Complex was located in the Industrial Area of Hadnot Point.
Building 1201, a warehouse of 66,800 SF, is being utilized to help satisfy
storage requirements and 4,500 SF is being utilized in Building 1301, a
warehouse, for administrative functions. Buildings 1201 and 1301 are
located adjacent to each other with heavy traveled thorounfares between
and in front. Also located in the same general area is Building 1200 which
is Hadnot Point Commissary. This incompatible mix of heavy industrial and
personal motor vehicle traffic creates traffic congestion with attendant
safety hazards. For this reason and the expanded distribution require-
ments, a new expanded distribution complex is required.
IMPACT IF NOT PROVIDED: Current inefficiency of operations, traffic
congestions and safety hazards will worsen. Due to inadequate warehousing
requirements, the Regional East Coast Commissay Complex cannot adequately
perform their intended mission to support their customers.
ADDITIONAL INFORMATION: *The 66,800 SF, Building 1201 shown as adequate is
inadequate due to location for purposes of this project. It is however,
adequate warehouse space and will revert back to Fleet Marine Force/Marine"
Corps Base units. The 4,500 SF in Building 1301, shown as inadequate, will
revert back to its intended use as adequate warehouse space.
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LOCATION MAP

EAST COASTCOMMISSARY
COMPLEX WAREHOUSE
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