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FROM: Base Mainterance Officer, Marine Corps Base, Camp Lejeune

TO: Public Works Officer, Marine Corps Base, Camp Lejeune

TRACT
Encl: (1) Requirements and Freguencies for Project &M2015C

2 B The enclosure, is provided to assist in developing the subject
Service Contract. FY8& award is desired. Any additional details
will be provided as required.

VN M1 Funds will be provided upon reguest.

3. Point of contact is Donrald Olgesby, Planner/Estimator,
X374 .

T..D. JEVELL
By direction
Copy to:
HUtilities Director
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sus): PROJECT SMIZ01SC, SEWAGE TREATHMENT SLUDGE DRYING BEDS SERVICE CON-

P&E (Attn: D. Olgesby)







1.

TREATMENT FACIL1TIES SLUDGE DRYING BEDS
SERVICE CONTRACT

Contractor shall provide sand for designated water Treatment

Facilities.

2.

EAGAMLELIIES il APPROXIMATE _AMQUNT
A o @0 2:7 7620 3. AS-110 500 CU. YDS.
EREQUENCY

1. Every 8 weeks (approx) or 1500 hours of operation.

BESPONSE_TIME_CAPABILITIY

1. 24 hour response
2. 48 hour response
3. 7 day response
SAND_SPECS

1. HYDRO #80
2. 50 MESH - 66.2%
3. 70 MESH - 26%

Contractor shall load & haul catalyst from designated Water

Treatment Facilities to catalyst stockpile locations.

BULCRING oo i i STOCKPILE LOCATION
20 Base Landfill
670 Base LandFill
AS-110 AS - Area
EREQUENCY
1. Remove 10 CU YD of catalyst a week per spiractor after

500 hrs of operation after initial change.

BRESPONSE TIME CAPABILITY _ _ _ _  _AVOUNT

1% 24 hour response 4680 CU YDS
2. 48 hour response
3. 7 day response






Subj: WASTEWATER TREATMENT FACILITIES SLUDGE DRYING BEDS -

S
3. Cont
pile loc

ERVICE CONTRACT

ractor shall load and haul catalyst from catalyst stock-
ations to designated wWastewater Treatment Facilities to

be installed in sludge beds.

SIOCKPILF LOCATION _ _ _ _ . ——BUILDING
Base Landfill 22
Base Landfill TT-35
Base Landfill RR-92
Base Landfill BB-204
Base Landfill SBA-160

AS - Site TC-563
EREQUENCY__ _ ———AMOUNT_CU_YDS

1. See sludge bed removal cycles 1. 13,215 CU YDS

BESPONSE _TIME _CAPABILITY

1.
e.
3.

4. Cont
tewater
by mecha

a.
b.

Cc.

24 hour response
48 hour response
7 day response

ractor shall remove sludge from sludge beds at the Was-

Treatment Facilities. Sludge shall be removed by hand or
nical means.

Contractor shall not damage under-drain system.
Contractor shall not mix or disturb the different layers
of media, or rearrange media in any way.
Contractor shall remove sludge and clear so that clean
catalyst is visible, with no sludge residue remaining.
The catalyst level shall be even with the concrete run-
ners after removal.
After cleaning thoroughly, contractor shall add catalyst
to a minimum depth of (2) two inches above concrete run-
ners, hand raked, and leveled. After sludge removal,
contractor shall sweep and clean driveways and parking
areas. Contract shall remove all foreign materials such
as lime bags, plastic bags, sand, etc.
Contractor shall be responsible for any and all damages,
spills and debris occurred to government building, struc-
tures, roadways or grounds. While traveling or perform-
ing service work aboard the base.

e






SLUDGE DRYING BEDS

CBLUDGE

PER BED
*¥DEFTH

VOLUMEX

TOTAL.
4"

TREATMENT FACILITIES SLUDGE DRYING BEOS -

AVERAGE
REMOVAL CYCLE

SERVICE CONTRACT

CATALYST REPLACEMENTX

PER BED
xa"

TOTAL

MINIMUM/CYCLE
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Subj: UASTEWATER
NUMBER
OF SIZE: OF. BEDS
BUILDING BEDS CAPRRO)
P 15 207 LN
TC-563 =] 20 25Ky
TT-35 10 20 R BY
M=-136 =4 20 7 TaXEa S
BA- 1460 & 20’ R 407
RR-22 s 20400 00
BB -204 = 20’ X 507
TOTAL Sé6
RESPONSE_TIFE CAPABILITY
: 24 hour response
& qz hour response
3. 7 day response

S500CUFTY

SO00CUFT

S500CUFT

570CUFT

2465CUFT

330CUFT

BEQCUFT

ZO00CUFT

4O000CUFT

S00QCUFT

H4600CUFT

S530CUFT

660CUFT

2640CUFT

26,430CUFT

12

16

aé

26

2é

WEERS

UEEKS

WEERS

WEEKS

WEEKS

WEEKS

WEEKS

E50CUFT

250CUFT

250CUFT

285CUFT

122CUFT

165CUFT

165CUFT

4500CUFT

2000CUFT

2500CUFT

2300CUFT

265CUFT

230CUFTY

1320CUFT

12.215CUFT







Sub j:

f.

- e .

WASTEWATER TREATMENT FACILITIES SLUDGE DRYING BEDS -
SERVICE CONTRACT

In the event of prolonged inclement weather conditions,
the contractor shall remove partially dried sludge upon
the Governments request. The contractor shall be respon-
sible for sealing vehicle beds so that sludge will no
cover, nor be discharged on roadways, grounds or parking
areas.

Contractor shall load and haul sludge to Sanitary Land-
fill aboard Camp Lejeune, NC and dispose of as directed
by Landfill Operator. Landfill operational hours are
0800-1600, Monday thru Friday.

Contractor shall be solely responsible for any spills,
foreign matter and debris, or damages rendered upon Pub-
lic, County or State Properties, Rural, Municipal or
State thoroughfares and highways.

Contractor shall complete the work of removing, cleaning,
installing catalyst, cleaning grounds of foreign material
and debris and any and all work tasks involved in the
cleaning of Sludge Drying Bed.

Maximum completion time per sludge bed

7 4 hours continuous, without interruption






