

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. NO. 5		3. EFFECTIVE DATE 7 JULY 1986	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable) SPEC. 05-86-5484	
6. ISSUED BY Officer in Charge of Construction Jacksonville, North Carolina Area Building 1005, Marine Corps Base Camp Lejeune, North Carolina 28542		CODE 406	7. ADMINISTERED BY (If other than Item 6) CODE		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(y)	9A. AMENDMENT OF SOLICITATION NO. N62470-86-5484	
			X	9B. DATED (SEE ITEM 11) 16 MAY 1986	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, to 22 JULY 1986.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

<input type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

MISCELLANEOUS FENCING, BASEWIDE at the
MARINE CORPS BASE, CAMP LEJEUNE, NORTH CAROLINA

BID OPENING IS POSTPONED UNTIL 22 JULY 1986 AT 2:00 P.M.

SPECIFICATION

CONTENTS, PAGE 2:

(III) (8) Wage Determination: Change No. "NC86-11, Highway Construction" to read "NC86-9, Heavy Construction".

At the end of the Specification, replace Wage Determination No. NC86-11 with the attached NC86-9. (continued)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) T. L. HUGUELET, CDR, CEC, USN for COMNAVFACENGCOM	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 7 JULY 1986

CAB
[Handwritten signature]

DRAWINGS

NAVFAC DRAWING NO. 4132871, Sheet C-2

Site Plan - Buildings 1705, 1704, 1703, 1707, and 1709: Add the following Note: "Remove existing barbed wire, barbed tape, anchor rods, and posts from the gate location South of Building 1705 to the South corner of the fence (approximately 200 feet), and from the South fence corner West to the West fence corner (approximately 438 feet) including a pile of barbed wire and barbed tape approximately 30 feet in diameter by 3 feet high located between the South and West corners."

4 APR 1986

GENERAL WAGE DECISION NO. NC86-9

Supersedes General Wage Decision No. NC84-1004

State: NORTH CAROLINA

County(ies): Statewide

Construction Type: HEAVY (including Sewer and Water Lines)

Construction Description: Sewer and Water Construction Projects and Heavy Construction Projects (excluding Dam construction projects).

Modification Record:

No.	Publication Date	Page No.(s)
1	Apr. 4, 1986	509
2	Apr. 4, 1986 (Expires 10/23/86)	509

4 APR 1986

NC86-9

	Basic Hourly Rates	Fringe Benefits
ASBESTOS WORKER (Mod. #2)		
BOILERMAKERS:	7.26	
Storage Tank Erection/Repair	12.96	4.105
All Other Work:	16.20	4.105
BRICKLAYERS	7.23	
CARPENTERS	6.63	
CEMENT MASONS/FINISHERS	6.11	
ELECTRICIANS	8.56	
FENCE ERECTORS	4.64	
IRONWORKERS	8.20	
LABORERS:		
Unskilled	4.41	
Air Drill Operator	5.92	
Asphalt Rakers	4.93	
Pipelayers	5.17	
MANHOLE BUILDERS	5.81	
MILLWRIGHTS	5.27	
PAINTERS	7.12	
PLUMBERS & PIPEFITTERS	7.42	
TRUCK DRIVERS	4.67	
TV & GROUTING TECHNICIANS	9.21	
POWER EQUIPMENT OPERATORS:		
Asphalt Distributor	5.77	
Asphalt Finisher	5.69	
Asphalt Paver	5.69	
Asphalt Screed	5.69	
Backhoe	6.40	
Boring Machine	5.65	
Bulldozer	5.96	
Crane	7.60	
Dragline	6.34	
Drill	7.23	
Loader	5.79	
Mechanic	7.16	
Motor Grader	6.24	
Roller	4.98	
Scraper, Pan	5.42	
Tractor	5.49	
Trenching Machine	6.58	
WELL DRILLERS	6.50	

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clause (29 CFR, 5.5 (a) (1) (11)).